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5.01 ADDENDUM TO OWNER/ARCHITECT AGREEMENT FOR  

DESIGN SERVICES AND CONSTRUCTION CONTRACT ADMINISTRATION  

THIS ADDENDUM shall amend the American Institute of Architects Document B101 or B108, 2017 

Edition, Standard Form of Agreement between Owner and Architect, (the “Agreement”) between the 

parties named herein and shall be binding unto the parties as part of the whole.  This Addendum does 

not limit in any way the terms and conditions set forth in the Agreement by shall amend the Agreement 

to include the following: 

Owner holds a fee simple interest in certain real estate described in Exhibit A, attached herto and made 

part hereof; and 

Owner plans to rehabilitate and/or construct residential rental units on the property (the 

“Development”); and  

The Pennsylvania Housing Finance Agency (the “Agency”) will make a loan to Owner to rehabilitate 

and/or construct the project. 

The Architect and Owner agree that the provisions of this Addendum and the Agreement and the rights 

and obligations of the parties hereunder shall at all times be subject to and in conformity with the 

provisions of the Housing Finance Agency Law (“Act”) and the rules and regulations of PHFA, as of this 

date. 

The provisions of this Addendum supersede and void all inconsistent provisions in the Agreement and in 

any prior contract between the parties for the services to be performed hereunder. 

ARTICLE I - DEFINITIONS

Actual Construction Completion Date – The date upon which PHFA certifies in writing that he entire 

Development is completed (except for minor incomplete items) in accordance with the Contract 

Documents, and all units are ready for occupancy. 

Construction Loan Closing – The date mutually approved by PHFA and Owner upon which the parties 

execute the Contract Documents.  

Contract Documents – AIA Document A101 Standard Form of Agreement Between Owner and 

Contractor, 2017 Edition, AIA Document A201 General Conditions of the Contract for Construction, 2017 

Edition, the Pennsylvania Housing Finance Agency Addendum to AIA Documents A101 and A201, the 

PHFA Supplemental General Conditions, the drawings, the specifications and all Addenda issued prior to 

and all modifications issued after execution of the Construction Contract; and any other items that may 

be specifically stipulated as being included in the Contract Documents.  Contract Documents shall also 

include the PHFA Documents: “The Pre-construction Meeting Guide” and “The General Payout 

Procedure for Mortgagors and Contractors”.  Unless specifically set forth in the Contract Documents, 

any other agreement or understanding between parties shall not be considered part of the Contract 

Documents, will not be included in the Contract Price and will not be eligible for project funds. 

Guarantee Period – The period described in Article VI of the Pennsylvania Housing Finance Agency 

Addendum to the AIA Documents A101 and A201, during which contractor covenants to correct latent 

defects which appear after construction and/or rehabilitation is completed. 

Identity of Interest – Any relationship (generally based on family ties or financial interest) between 

Architect and contractor and subcontractor, material supplier or equipment lessor, which would 

reasonably give rise to a presumption that the parties to the transaction may operate in collusion in 
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establishing the purchase price of the property or the cost of the work.  Examples of identity of interest 

relationships follow: 

A. When Architect has any financial interest whatsoever in contractor or is subject to a common 

control or any family relationship by virtue of blood, marriage or adoption exists between 

contractor and Architect. 

B. Any relationship between Architect, contractor and subcontractor exists which would give the 

Architect or contractor control or influence over the cost of the contract or the price paid to the 

subcontractor. 

Substantial Completion – The date, certified by the Architect, when the work or a designated portion 

thereof is sufficiently complete, in accordance with the Contract Documents, so Owner can occupy the 

or a designated portion thereof for the use for which it is intended. 

ARTICLE II – PAYMENT/RETENTION 

Owner agrees to pay the Architect a total fee of                                                                                           

Dollars ($                 ) for the work required by the Agreement and this Addendum provided that the 

work, including but not limited to the drawings and specifications for the Development, is approved by 

the Owner and PHFA.  Said amount shall include the fee for Design Service in the amount of  

                                                                                                                                                                               Dollars 

($                 ), payable from the initial draw as set forth in the Building Loan Agreement subject to the 

following retention: 

A. If the Architect is responsible for both design services and contract administration of the 

Development, retainage in the amount of Three Thousand Dollars ($3,000) will be withheld from 

the Design Services fee. 

B. The retention will be paid out when construction has been completed, upon receipt by PHFA of 

complete and acceptable “Record Drawings” (As-Built Drawings) in PDF format on a CD.  The 

architect must invoice PHFA after issuance of the Record Drawings to receive payment. 

The total fee shall also include a fee of                                                                                                           

Dollars ($               ) for construction contract administration.  The fee will be paid on monthly 

requisitions in accordance with the progress payment schedule set forth in the Contract Documents. 

A. If the Architect is responsible for both design services and contract administration of the 

Development, retainage in the amount of Three Thousand Dollars ($3,000) will be withheld from 

the Construction Contract Administration fee. 

B. The retention will be paid in three equal installments, after acceptable attendance during 

construction and at the completion of the 4, 8 and 11 month inspection meetings during the one 

(1) year Guarantee Period as required by Article IV, Section 10 herein.  The architect must 

invoice PHFA after each guarantee meeting to receive payment. 

ARTICLE III – DESIGN SERVICE REQUIRMENTS 

1. Drawings and specifications as instruments of service are the property of the Architect whether the 

work for which they are made is executed or not; and their use for any other Development is not 
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authorized.  However, if the work for which the drawings and specifications are executed has not 

been completed and there is a default or foreclosure under the mortgage, PHFA may use the 

drawings and specifications to complete construction of the work without additional fee or other 

costs. 

2. Architect and Owner recognize the interests of PHFA and any action, inaction or determinations made 

pursuant to the Agreement of this Addendum by either Architect or Owner is subject to acceptance or 

rejection by PHFA.  Architect is required to act and serve in a professional capacity without bias or 

partiality.  No portion of the Architect’s work or responsibility may be assigned, sublet or delegated to 

any person or entity not acceptable to PHFA. 

3. The Architect agrees that when requested by Owner or PHFA, he/she will provide needed clarification 

or interpretation of any feature of the drawings and specifications without further charge. 

4. The Architect shall provide in addition to such other drawings and specifications as the contractor shall 

require the following documents to Owner and PHFA under the provisions of this Addendum. 

A. Two (2) hard copies of final working drawings and specifications. 

B. One (1) electronic copy (PDF on CD) of final working drawings and specifications. 

C. Upon actual completion of construction, one (1) electronic copy (PDF on CD) of Record 

Drawings, (“As Built Drawings”) indicating any changes in the buildings or plans shall be 

provided to PHFA. 

D. One (1) hard copy of the Record Drawings shall be provided to the Owner. 

5. In connection with the performance of work hereunder, Architect agrees not to discriminate against 

any employee or applicant for employment because of race, creed, religion, color, age, sex, disability 

or national origin. 

6. At the time working drawings and specifications are delivered to Owner and PHFA, the Architect 

shall submit a certificate stating any interest, direct or indirect, which he/she may have in a 

proprietary system of construction or a patented building design or business or industry that 

manufacturers materials that are shown in the drawings and specifications as specified for the 

Development. 

7. The Architect shall submit to PHFA completed copies of “Architect’s Certification” and “Architect’s 

Certification of Compliance with Design Requirements for Accessible Housing”. 

ARTICLE IV – SPECIFIC WORK REQUIRMENTS 

1. Architect shall issue certificates for payment, keep accounts, observe the work (during the 

construction and/or rehabilitation and the Guarantee Period) and prepare drawings, specifications 

and written opinions in connection with reasonable construction changes required by Owner or 

PHFA. 

2. When authorized by Owner and PHFA, a resident inspector satisfactory to PHFA, Owner and 

Architect, shall be hired by Owner. 

3. As often as the nature of the work requires but not less than once every two weeks, Architect shall 

visit the site of the Development and conduct a job meeting and shall promptly furnish reports in 

writing to Owner and PHFA of the progress, problems, omissions, substitutions, defects and 

deficiencies noted in the work of contractor.  Architect shall periodically observe, as often as the 

nature of the work requires, but not less than once every two weeks, all materials and items of work 

identified in the Contract Documents and change orders. 
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4. Architect is required to assure Owner and PHFA that tests required by specifications are performed 

properly; evaluate the results of these tests and make recommendations of actions required in the 

event of unsatisfactory test results. 

5. Architect is required to advise Owner and PHFA, in writing, of any special problems or changes 

necessitated by unforeseen circumstances encountered in the course of construction and/or 

rehabilitation, and submit appropriate recommendations. 

6. Architect shall monitor progress of the construction and/or rehabilitation of the Development 

against the schedule in the construction contract and recommend actions to be taken to achieve 

compliance with the schedule. 

7. Architect shall attend conferences held at or away from the Development.  When requested by 

Owner or PHFA, Architect shall obtain the attendance of others whose services have been or will be 

incorporated in the work. 

8. Simultaneously with request for payments covering construction costs, Architect shall issue 

certificates, which evidence recent inspection and acceptability of work and certify as to the validity 

of requested payments.  The certificates shall be in the form prescribed by PHFA based upon 

personal observation of the work by Architect or his/her agent.  The name of the Architect’s 

representative shall be indicated. 

9. Upon Substantial Completion of the Development, Architect shall certify to Owner and PHFA that to 

the best of his/her knowledge, information, and belief and on the basis of his/her observations, the 

work has been substantially completed in accordance with the terms and conditions of the Contract 

Documents and that the Development is in good and tenantable condition is ready for occupancy 

and that there are no defects or deficiencies in the Development other than “punch-list” items or 

incomplete work awaiting seasonal opportunity such as landscaping and heating system tests (such 

expected items to specified). 

10. During the one (1) year Guarantee Period which begins on the Annual Construction Completion Date 

of the Development, Architect shall make three inspections for each phased occupancy section of 

the Development accompanied by Owner, PHFA’s representative and the management agent for the 

Development.  Architect shall provide written reports of any evidence of faulty materials and 

workmanship.  Landscape work, heating and cooling systems shall be inspected during the 

appropriate season.  In addition, Architect shall make such other inspections and perform such 

other services as may be necessary or incidental to the requirements of the drawings and 

specifications for the Development. 

ARTICLE V – INSURANCE 

Architect shall maintain a professional liability policy during the period of construction and/or 

rehabilitation of the Development and for one (1) year following construction completion if any such 

policy is written on a “claims made” basis.  The policy shall afford coverage for Owner and PHFA for 

Architect’s errors, omissions or negligence in connection with the work.  Such policy shall be issued by a 

company in an amount and form acceptable to PHFA.  Said insurance shall not be construed as a waiver 

of any obligations or liabilities that Architect otherwise has to Owner or PHFA in law or equity.  In the 

event Architect fails to maintain such insurance for the required period, Owner immediately becomes 

responsible for providing such coverage.  Failure by Owner to obtain required coverage upon default by 

Architect will result in PHFA action.  In such event, PHFA shall, based on sound business judgment, and 

at its sole discretion, take either or both of the following action: 
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1. Obtain said insurance (deducting the related cost from any funds held by PHFA for Architect and 

Owner). 

2. Deduct from any funds held by PHFA for such purposes an amount to indemnify PHFA against the 

possibility of loss resulting from errors, omissions or negligence by Architect in connection with the 

work or default by the Architect and/or Owner. 

ARTICLE VI – IDENTITY OF INTEREST CERTIFICATE 

1. Architect certifies to Owner and PHFA that he/she has been retained for services hereunder as an 

independent practitioner having no identity of interest with (a) the contractor or (b) any 

subcontractor or (c) any supplier furnishing labor or materials to the Development.  

2. Architect certifies to Owner and PHFA that he/she has no financial interest in the Development or 

the real estate upon which it is to be constructed other than the fee provided for by the Agreement 

and this Addendum. 

3. Architect further understands that any change in such relationships which will result in Architect 

having an identity of interest with the contractor (or any subcontractor, material supplier or 

equipment lessor, or financial interest in the Development or the real estate, will be grounds for 

termination of the Agreement, unless the identity of interest resulting from the change has been 

disclosed to the Owner and PHFA prior to its creation and approved in writing by Owner and PHFA. 

4. If there is an identity of interest between the Architect and Owner or between Design Architect and 

Construction Administration Architect for the Development, such fact must be disclosed in writing 

by Architect to Owner and PHFA prior to the loan closing. 

5. At the time the working drawings and specifications are submitted by the Architect, the Architect 

shall submit a certificate to Owner and PHFA stating any interest, direct or indirect, which he/she or 

his/her associates may have in a proprietary system of construction or a patented building design or 

a business or industry that manufacturers materials that are shown as specified for the 

Development. 

ARTICLE VII – MODIFICATION AND TERMINATION OF AGREEMENT 

1. The Agreement shall not be modified except by a written statement signed by Owner and PHFA. 

2. Any failure to fulfill the requirements of this Addendum in a manner satisfactory to Owner or PHFA 

shall constitute a breach of the Agreement.  Upon the occurrence of a breach the Owner, with 

PHFA’s approval may terminate the Agreement.   Architect shall receive notice of the termination at 

least three (3) days prior to the effective date of the termination.  Architect shall be subject to 

claims arising out of his/her breach. 

3. If, under the Contract Documents, PHFA shall have deemed construction and/or rehabilitation of the 

Development to have been abandoned or delayed indefinitely PHFA or Owner, with PHFA’s 

approval, may terminate the Agreement in whole or in part.  Architect shall receive notice of the 

termination at least three (3) days prior to the effective date of the terminations. 

ARTICLE – VIII THIRD PARTY BENEFICIARY 

It is understood and agreed that PHFA is a third party beneficiary with respect to the provisions of this 

Addendum and may enforce all the duties, obligations and responsibilities of Owner or Architect by any 

remedy available in law equity. 

It is expressly agreed and understood that PHFA is not, and nothing contained within this instrument 

shall be construed to constitute PHFA as the partner of or joint venture with the Owner or Architect with 

respect to the Development or any aspect thereof. 
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It is also agreed that if a court of competent jurisdiction rules that any action or demand by PHFA is the 

act of an agent for a principal, such PHFA relation, by reason of PHFA’s responsibility toward housing, 

shall be considered “coupled with interest”. 

All notices and approvals shall be in writing, sent or confirmed by certified mail, postage prepaid, return 

receipt requested.  PHFA shall receive copies of all notices sent to the Owner or Architect.  The following 

address for notices hereunder: 

PHFA:                                         PENNSYLVANIA HOUSING FINANCE AGENCY 
                                                    P.O.  Box 8029 
                                                    Harrisburg, PA 17105-8029 
                                                    ATTENTION: Chief Counsel 

ARCHITECT:                                

OWNER:                                                          

The Architect represents and covenants that (a) he/she has not nor shall he/she administer the 

construction of the Development or any portion thereof, (b) he/she is not a “contractor” within meaning 

of the Mechanics’ Lien Law of 1963, that it shall not file a mechanics’ claim against the Development and 

that in the event, however, a lien is filed by or on behalf of the Architect, counsel for PHFA is nominated, 

designated and appointed its attorney-in-fact by virtue hereof to enter a satisfaction thereof paid from 

appropriate accounts in the loan proceeds. 

This Addendum shall bind and the benefits inure to, the respective parties hereto, their legal 

representatives, executors, administrators, successors and assigns. 

The invalidity of any clause, part or provision of this Addendum shall not affect the validity of the 

remaining portions of the Agreement. 
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IN WITNESS WHEREOF, the parties hereto have duly executed the Addendum this            day of                      

                      ,                       . 

WITNESS (ATTEST)                                                   Architect: 

                                                                      a 

                                                                             By:  

                                                                       Title:   

WITNESS (ATTEST)                                                   Borrower/Owner: 

                                                                      a Pennsylvania Limited Partnership 

                                                                             By:  

                                                                                  General Partner 

                                                                             By:  

                                                                       Title:   

WITNESS (ATTEST)                                                  By:  

                                                                             By:  

                                                                       Title:   

ATTACH Exhibit “A”, Legal description of property. 
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5.02 ADDENDUM TO OWNER/ARCHITECT AGREEMENT FOR DESIGN SERVICES  

THIS ADDENDUM shall amend the American Institute of Architects Document B101 or B108, 2017 

Edition, Standard Form of Agreement between Owner and Architect, (the “Agreement”) between the 

parties named herein and shall be binding unto the parties as part of the whole.  This Addendum does 

not limit in any way the terms and conditions set forth in the Agreement but shall amend the Agreement 

to include the following: 

Owner holds a fee simple interest in certain real estate described in Exhibit A, attached hereto and 

made part hereof; and 

Owner plans to rehabilitate and/or construct residential rental units on the property (the 

“Development”); and  

The Pennsylvania Housing Finance Agency (the “Agency”) will make a loan to Owner to rehabilitate 

and/or construct the Development. 

The Architect and Owner agree that the provisions of this Addendum and the Agreement and the rights 

and obligations of the parties hereunder shall at all times be subject to and in conformity with the 

provisions of the Housing Finance Agency Law (“Act”) and the rules and regulations of PHFA, as of this 

date. 

The provisions of this Addendum supersede and void all inconsistent provisions in the Agreement and in 

any prior contract between the parties for the services to be performed hereunder. 

The provisions of this Addendum supersede and void all inconsistent provisions in the Agreement and in 

any prior contract between the parties for the services to be performed hereunder. 

1. Owner agrees to pay the Architect a total fee of                                                                                   

Dollars ($                        ) for the work required by the Agreement and this Addendum provided that 

the work, including but not limited to the drawings and specifications for the Development, are 

approved by the Owner and PHFA.  Said fee shall be paid in full from the initial draw as set forth in 

the Building Loan Agreement subject to the following retention:  

A. If there is a separate Construction Contract Administration Architect on the Development, 

retainage in the amount of Three Thousand Dollars ($3,000) will be withheld from the Design 

Services fee. 

B. The retention will be paid out after construction completion, upon receipt by PHFA of complete 

and acceptable set of “Record Drawings” (As-Built Drawings) in PDF format on a CD.  The 

architect must invoice PHFA after the issuance of the Record Drawings to receive payment. 

2. Drawings and specifications as instruments of service are the property of the Design Architect 

whether the work for which they are made is executed or not; and their use for any other 

Development is not authorized.  However, if the work for which the drawings and specifications are 

executed has not been completed and there is a default or foreclosure under the mortgage, PHFA 

may use the drawings and specifications to complete construction of the work without additional 

fee or other costs. 

3. The Design Architect and Owner recognize the interest of PHFA in the Development being designed 

pursuant to the Agreement and this Addendum, and any action, inaction or determination made 

pursuant to the Agreement and this Addendum by either Design Architect or Owner is subject to 

acceptance or rejection by PHFA.  The Design Architect is required to act and serve in a professional 

capacity without bias or partiality.   
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4. The Design Architect agrees that when requested by Owner or PHFA, he/she will provide needed 

clarification or interpretation of any feature of the drawings and specifications without further charge. 

5. The Design Architect shall provide, in addition to such other drawings and specifications as the 

contractor shall require, the following documents to Owner and PHFA under the provisions of this 

Addendum. 

A. Two (2) hard copies of final working drawings and specifications. 

B. One (1) electronic copy (PDF on CD) of final working drawings and specifications. 

C. Upon actual completion of construction, one (1) electronic copy (PDF on CD) of Record 

Drawings, (“As Built Drawings”) indicating any changes in the buildings or plans shall be 

provided to PHFA. 

D. One (1) hard copy of the Record Drawings shall be provided to the Owner. 

6. Architect will remain available to answer questions that arise and make available any information 

requested by the Construction Contract Administration Architect during construction. 

7. Architect shall maintain a professional liability policy during the period of construction and/or 

rehabilitation of the Development and for one (1) year following construction completion if any such 

policy is written on a “claims made” basis.  The policy shall afford coverage for Owner and PHFA for 

Architect’s errors, omissions or negligence in connection with the work.  Such policy shall be issued 

by a company in an amount and form acceptable to PHFA.  Said insurance shall not be construed as 

a waiver of any obligations or liabilities that Architect otherwise has to Owner or PHFA in law or 

equity.   

In the event Architect fails to maintain such insurance for the required period, Owner immediately 

becomes responsible for providing such coverage.  Failure by Owner to obtain required coverage 

upon default by Architect will result in PHFA action.  In such event, PHFA shall, based on sound 

business judgment, and at its sole discretion, take either or both of the following actions: 

A. Obtain said insurance (deducting the related cost from any funds held by PHFA for Architect 

and Owner). 

B. Deduct from any funds held by PHFA for such purposes an amount to indemnify PHFA against 

the possibility of loss resulting from errors, omissions or negligence by Architect in connection with 

the work or default by the Architect and/or Owner. 

8. In connection with the performance of work hereunder, Architect agrees not to discriminate against 

any employee or applicant for employment because of race, creed, religion, color, age, sex, disability 

or national origin. 

9. At the time working drawings and specifications are delivered to Owner and PHFA, the Architect 

shall submit a certificate stating any interest, direct or indirect, which he/she may have in a 

proprietary system of construction or a patented building design or business or industry that 

manufacturers materials that are shown in the drawings and specifications as specified for the 

Development. 

10. The Agreement and this Addendum shall not be modified except by a written statement signed by 

Owner, the Design Architect and PHFA. 

11. No portion of the Design Architect’s work or responsibility hereunder may be assigned, sublet or 

delegated to any person or entity with PHFA’s written consent. 

12. It is expressly agreed and understood that PHFA is not, and nothing contained within this instrument 

shall be construed to constitute PHFA as the partner of or joint venture with the Owner or Architect 

with respect to the Development or any aspect thereof. 
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13. The Design Architect represents and covenants that (a) he/she has not nor shall he/she administer 

the construction of the Development or any portion thereof, (b) he/she is not a “contractor” within 

meaning of the Mechanics’ Lien Law of 1963, that it shall not file a mechanics’ claim against the 

Development and that in the event, however, a lien is filed by or on behalf of the Architect, counsel 

for PHFA is nominated, designated and appointed its attorney-in-fact by virtue hereof to enter a 

satisfaction thereof paid from appropriate accounts in the loan proceeds. 

14. The Design Architect shall submit to PHFA a completed copy of the “Architect’s Certification”.  

15. This Addendum shall bind and the benefits inure to, the respective parties hereto, their legal 

representatives, executors, administrators, successors and assigns. 

16. The invalidity of any clause, part or provision of this Addendum shall not affect the validity of the 

remaining portions of the Agreement. 

IN WITNESS WHEREOF, the parties hereto have duly executed the Addendum this            day of                      

                      ,                       . 

WITNESS (ATTEST)                                                   Architect: 

                                                                      a 

                                                                             By:  

                                                                       Title:   

WITNESS (ATTEST)                                                   Borrower/Owner: 

                                                                      a Pennsylvania Limited Partnership 

                                                                             By:  

                                                                                  General Partner 

                                                                             By:  

                                                                       Title:   

WITNESS (ATTEST)                                                  By:  

                                                                             By:  

                                                                       Title:   

ATTACH Exhibit “A”, Legal description of property. 
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5.03 ADDENDUM TO OWNER/ARCHITECT AGREEMENT FOR  

CONSTRUCTION CONTRACT ADMINISTRATION SERVICES 

THIS ADDENDUM shall amend the American Institute of Architects Document B101 or B108, 2017 

Edition, Standard Form of Agreement between Owner and Architect, (the “Agreement”) between the 

parties named herein and shall be binding unto the parties as part of the whole.  This Addendum does 

not limit in any way the terms and conditions set forth in the Agreement but shall amend the Agreement 

to include the following: 

Owner holds a fee simple interest in certain real estate described in Exhibit A, attached hereto and 

made part hereof; and 

Owner plans to rehabilitate and/or construct residential rental units on the property (the 

“Development”); and  

The Pennsylvania Housing Finance Agency (the “Agency”) will make a loan to Owner to rehabilitate 

and/or construct the Development. 

The Architect and Owner agree that he provisions of this Addendum and the Agreement and the rights 

and obligations of the parties hereunder shall at all times be subject to and in conformity with the 

provisions of the Housing Finance Agency Law (“Act”) and the rules and regulations of PHFA, as of this 

date. 

The provisions of this Addendum supersede and void all inconsistent provisions in the Agreement and in 

any prior contract between the parties for the services to be performed hereunder. 

ARTICLE I - DEFINITIONS

Actual Construction Completion Date – The date upon which PHFA certifies in writing that he entire 

Development is completed (except for minor incomplete items) in accordance with the Contract 

Documents, and all units are ready for occupancy. 

Contract Documents – AIA Document A101 Standard Form of Agreement Between Owner and 

Contractor, 2017 Edition, AIA Document A201 General Conditions of the Contract for Construction, 2017 

Edition, the Pennsylvania Housing Finance Agency Addendum to AIA Documents A101 and A201, the 

PHFA Supplemental General Conditions, the drawings, the specifications and all Addenda issued prior to 

and all modifications issued after execution of the Construction Contract; and any other items that may 

be specifically stipulated as being included in the Contract Documents.  Contract Documents shall also 

include the PHFA Documents: “The Pre-construction Meeting Guide” and “The General Payout 

Procedure for Mortgagors and Contractors”.  Unless specifically set forth in the Contract Documents, 

any other agreement or understanding between parties shall not be considered part of the Contract 

Documents, will not be included in the Contract Price and will not be eligible for project funds. 

Guarantee Period – The period described in Article VI of the Pennsylvania Housing Finance Agency 

Addendum to the AIA Documents A101 and A201, during which contractor covenants to correct latent 

defects which appear after construction and/or rehabilitation is completed. 

Identity of Interest – Any relationship (generally based on family ties or financial interest) between 

Architect and contractor and subcontractor, material supplier or equipment lessor, which would 

reasonably give rise to a presumption that the parties to the transaction may operate in collusion in 

establishing the purchase price of the property or the cost of the work.  Examples of identity of interest 

relationships follow: 
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A. When Architect has any financial interest whatsoever in contractor or is subject to a common 

control or any family relationship by virtue of blood, marriage or adoption exists between 

contractor and Architect. 

B. Any relationship between Architect, contractor and subcontractor exists which would give the 

Architect or contractor control or influence over the cost of the contract or the price paid to the 

subcontractor. 

Substantial Completion – The date, certified by the Architect, when the work or a designated portion 

thereof is sufficiently complete, in accordance with the Contract Documents, so Owner can occupy the 

work or a designated portion thereof for the use for which it is intended. 

ARTICLE II – PAYMENT/RETENTION 

Owner agrees to pay the Architect a total fee of                                                                                           

Dollars ($                        ) for the work required by the Agreement.  The fee will be paid in accordance 

with the progress payment schedule set forth in the Contract Documents.  However, retainage in the 

amount of Three Thousand Dollars ($3,000) will be withheld from the administration fee. The amount 

retained will be paid in three equal installments, after acceptable attendance during construction and at 

the completion of the 4, 8 and 11 month inspection meetings during the one (1) year Guarantee Period 

as required by Article IV, Section 9.  The architect must invoice PHFA after each guarantee meeting to 

receive payment. 

ARTICLE III – GENERAL PROVISIONS 

1. Drawings and specifications, prepared by Architect as instruments of service are the property of the 

Architect whether the work for which they are made is executed or not; and their use for any other 

Development is not authorized.  However, if the work for which any drawings and specifications 

prepared by the Architect has not been completed, and there is a default or foreclosure under the 

mortgage, PHFA may use the drawings and specifications to complete construction of the work 

without additional costs. 

2. Architect and Owner recognize the interests of PHFA and any action, inaction or determinations 

made pursuant to the Agreement by either Architect or Owner is subject to acceptance or rejection 

by PHFA.  Architect is required to act and serve in a professional capacity without bias or partiality.  

No portion of the Architect’s work or responsibility may be assigned, sublet or delegated to any 

person or entity not acceptable to PHFA. 

ARTICLE IV – SPECIFIC WORK REQUIRMENTS 

1. Architect shall issue certificates for payment, keep accounts, observe the work (during the 

construction and/or rehabilitation and the Guarantee Period) and prepare drawings, specifications 

and written opinions in connection with reasonable construction changes required by Owner or 

PHFA. 

2. When authorized by Owner and PHFA, a resident inspector satisfactory to PHFA, Owner and 

Architect, shall be hired by Owner. 

3. As often as the nature of the work requires but not less than once every two weeks, Architect shall 

visit the site of the Development, conduct a job meeting and shall promptly furnish reports in 

writing to Owner and PHFA of the progress, problems, omissions, substitutions, defects and 

deficiencies noted in the work of contractor.  Architect shall periodically observe, as often as the 
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nature of the work requires, but not less than once every two weeks, all materials and items of work 

identified in the Contract Documents and change orders. 

4. Architect is required to advise Owner and PHFA, in writing, of any special problems or changes 

necessitated by unforeseen circumstances encountered in the course of construction and/or 

rehabilitation, and submit appropriate recommendations. 

5. Architect shall monitor progress of the construction and/or rehabilitation of the Development 

against the schedule in the construction contract and recommend actions to be taken to achieve 

compliance with the schedule. 

6. Architect’s services shall include conducting job meetings and inspections at the job site with 

PHFA’s, contractor’s and subcontractor’s representatives.  Minutes of these meetings along with the 

Architect’s observations, must be forwarded in a timely manner to all those attending and to PHFA. 

7. Simultaneously with request for payments covering construction costs, Architect shall issue 

certificates, which evidence recent inspection and acceptability of work and certify as to the validity 

of requested payments.  The certificates shall be in the form prescribed by PHFA based upon 

personal observation of the work by Architect or his/her agent.  The name of the Architect’s 

representative shall be indicated. 

8. Upon Substantial Completion of the Development, Architect shall certify to Owner and PHFA that to 

the best of his/her knowledge, information, and belief and on the basis of his/her observations, the 

work has been substantially completed in accordance with the terms and conditions of the Contract 

Documents and that the Development is in good and tenantable condition, is ready for occupancy 

and that there are no defects or deficiencies in the Development other than “punch-list” items or 

incomplete work awaiting seasonal opportunity such as landscaping and heating system tests (such 

expected items to specified). 

9. During the one (1) year Guarantee Period which begins on the Annual Construction Completion Date 

of the Development, Architect shall make three inspections for each phased occupancy section of 

the Development accompanied by Owner, PHFA’s representative and the management agent for the 

Development. Architect shall provide written reports of any evidence of faulty materials and 

workmanship. Landscape work, heating and cooling systems shall be inspected during the 

appropriate season.  In addition, Architect shall make such other inspections and perform such 

other services as may be necessary or incidental to the requirements of the drawings and 

specifications for the Development. 

ARTICLE V – INSURANCE 

Architect shall maintain a professional liability policy during the period of construction and/or 

rehabilitation of the Development and for one (1) year following construction completion if any such 

policy is written on a “claims made” basis.  The policy shall afford coverage for Owner and PHFA for 

Architect’s errors, omissions or negligence in connection with the work.  Such policy shall be issued by a 

company in an amount and form acceptable to PHFA.  Said insurance shall not be construed as a waiver 

of any obligations or liabilities that Architect otherwise has to Owner or PHFA in law or equity.   

In the event Architect fails to maintain such insurance for the required period, Owner immediately 

becomes responsible for providing such coverage.  Failure by Owner to obtain required coverage upon 

default by Architect will result in PHFA action.  In such event, PHFA shall, based on sound business 

judgment, and at its sole discretion, take either or both of the following actions: 

1. Obtain said insurance (deducting the related cost from any funds held by PHFA for Architect and 

Owner). 
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2. Deduct from any funds held by PHFA for such purposes an amount to indemnify PHFA against the 

possibility of loss resulting from errors, omissions or negligence by Architect in connection with the 

work or default by the Architect and/or Owner. 

ARTICLE VI – IDENTITY OF INTEREST CERTIFICATE 

1. Architect certifies to Owner and PHFA that he/she has been retained for services hereunder as an 

independent practitioner having no identity of interest with (a) the contractor or (b) any 

subcontractor or (c) any supplier furnishing labor or materials to the Development.  

2. Architect certifies to Owner and PHFA that he/she has no financial interest in the Development or 

the real estate upon which it is to be constructed other than the fee provided for by the Agreement 

and this Addendum. 

3. Architect further understands that any change in such relationships which will result in Architect 

having an identity of interest with the contractor (or any subcontractor, material supplier or 

equipment lessor, or financial interest in the Development or the real estate, will be grounds for 

termination of the Agreement, unless the identity of interest resulting from the change has been 

disclosed to the Owner and PHFA prior to its creation and approved in writing by Owner and PHFA. 

4. If there is an identity of interest between the Architect and Owner or between Design Architect and 

Construction Administration Architect for the Development, such fact must be disclosed in writing 

by Architect to Owner and PHFA prior to the loan closing. 

5. At the time the working drawings and specifications are submitted by the Architect, the Architect 

shall submit a certificate to Owner and PHFA stating any interest, direct or indirect, which he/she or 

his/her associates may have in a proprietary system of construction or a patented building design or 

a business or industry that manufacturers materials that are shown as specified for the 

Development. 

ARTICLE VII – TERMINATION OF AGREEMENT 

1. Any failure to fulfill the requirements of this Addendum in a manner satisfactory to Owner or PHFA 

shall constitute a breach of the Agreement.  Upon the occurrence of a breach the Owner, with 

PHFA’s approval may terminate the Agreement.   Architect shall receive notice of the termination at 

least three (3) days prior to the effective date of the termination.  Architect shall be subject to 

claims arising out of his/her breach. 

2. If, under the Contract Documents, PHFA shall have deemed construction and/or rehabilitation of the 

Development to have been abandoned or delayed indefinitely PHFA or Owner, with PHFA’s 

approval, may terminate the Agreement in whole or in part.  Architect shall receive notice of the 

termination at least three (3) days prior to the effective date of the terminations. 

ARTICLE – VIII THIRD PARTY BENEFICIARY 

It is understood and agreed that PHFA is a third party beneficiary with respect to the provisions of this 

Addendum and may enforce all the duties, obligations and responsibilities of Owner or Architect by any 

remedy available in law or equity. 

It is also agreed that if a court of competent jurisdiction rules that any action or demand by PHFA is the 

act of an agent for a principal, such PHFA relation, by reason of PHFA’s responsibility toward housing, 

shall be considered “coupled with interest”. 
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ARTICLE IX – MISCELLANEOUS PROVISIONS, ARBITRATION 

1. This Addendum shall bind and the benefits inure to, the respective parties hereto, their legal 

representatives, executors, administrators, successors and assigns; provided, however, the rights of 

Architect under the Agreement shall not be assigned, or transferred without the written consent of 

the Owner and PHFA. 

2. All notices and approvals shall be in writing, sent or confirmed by certified mail, postage prepaid, 

return receipt requested.  PHFA shall receive copies of all notices sent to the Owner or Architect.  

The following address for notices hereunder: 

PHFA:                                         PENNSYLVANIA HOUSING FINANCE AGENCY 
                                                    P.O.  Box 8029 
                                                    Harrisburg, PA 17105-8029 
                                                    ATTENTION: Chief Counsel 

ARCHITECT:                                

OWNER:                                                          

3. It is expressly agreed and understood that PHFA is not, and nothing contained within this instrument 

shall be construed to constitute PHFA as the partner of or joint venture with the Owner or Architect 

with respect to the Development or any aspect thereof. 

4. The invalidity of any clause, part or provision of this Addendum shall not affect the validity of the 

remaining portions of the Agreement. 
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IN WITNESS WHEREOF, the parties hereto have duly executed the Addendum this            day of                      

                      ,                       . 

WITNESS (ATTEST)                                                   Architect: 

                                                                      a 

                                                                             By:  

                                                                       Title:   

WITNESS (ATTEST)                                                   Borrower/Owner: 

                                                                      a Pennsylvania Limited Partnership 

                                                                             By:  

                                                                                  General Partner 

                                                                             By:  

                                                                       Title:   

WITNESS (ATTEST)                                                  By:  

                                                                             By:  

                                                                       Title:   

ATTACH Exhibit “A”, Legal description of property. 
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5.04 ADDENDUM TO AIA DOCUMENTS A101 AND A201, 2017 EDITIONS 
FOR PHFA FUNDED DEVELOPMENTS 

This Addendum shall amend the American Institute of Architects Document A101, Standard Form of 
Agreement Between Owner and Contractor, 2017 Edition ("the Agreement") and the American Institute 
of Architects Document A201, General Conditions of the Contract for Construction, 2017 Edition, 
between the parties named herein and shall be binding unto the parties as part of the whole.  This 
Addendum supplements and amends the Agreement to include the following: 

The Contractor and Owner agree that the provisions of this Addendum and the Agreement and the 
rights and obligations of the parties hereunder shall at all times be subject to and in conformity with the 
provisions of the Housing Finance Agency Law (“Act”) and the rules, regulations and guidelines of the 
Pennsylvania Housing Finance Agency (“PHFA”); and 

The provisions of this Addendum and any applicable attachments incorporated herein supersede and 
void all inconsistent provisions in the Agreement and in any prior contract between the parties for the 
services to be performed hereunder. 

ARTICLE I - DEFINITIONS

Actual Construction Completion Date – The date upon which PHFA certifies in writing that the entire 
Development is completed (except for minor incomplete items) in accordance with the Contract 
Documents, and all units are ready for occupancy. 

Contract Documents – AIA Document A101 Standard Form of Agreement Between Owner and 
Contractor, 2017 Edition, AIA Document A201 General Conditions of the Contract for Construction, 2017 
Edition, the Pennsylvania Housing Finance Agency Addendum to AIA Documents A101 and A201, the 
PHFA Supplemental General Conditions, the drawings, the specifications, PHFA Submission Guide for 
Architects, The General Payout Procedure for Mortgagors and Contractors and all Addenda issued prior 
to and all modifications issued after execution of the Construction Contract; and any other items that 
may be specifically stipulated as being included in the Contract Documents.  Any other agreement or 
understanding between parties shall not be considered part of the Contract Documents, will not be 
included in the Contract Sum and will not be eligible for project funds. 

Latent Defects – Defects in materials, equipment or completed work which reasonably careful 
observation could not have discovered. 

ARTICLE II – PAYMENT/RETENTION 

1. All amounts to be paid by Owner to Contractor under the Contract Documents shall be paid in 
accordance with the PHFA Application for Payment submitted to Architect by Contractor and 
Certificate for Payment issued by Architect and are subject to the approval of PHFA.  In the event 
Contractor fails to comply with all federal, state and local laws, ordinances, rules or regulations, with 
all PHFA requirements or guidelines or with all terms and conditions of the Contract Documents, 
progress payments may be withheld until Contractor has fully complied with the aforementioned, 
subject to the approval of PHFA, or, if payment has been previously made, such funds may be 
subject to reimbursement upon demand. 

2. The period covered by each Application for Payment shall be one month ending on the last day of 
the month unless otherwise agreed upon by all parties. 

3. Subject to the provisions of the Contract Documents, the amount of each progress payment shall be 
based on: 
A. The total schedule of values of the work acceptably completed as approved by PHFA, Architect, 

Owner and any other necessary contract parties; plus 
B. The values of materials and equipment delivered and suitably stored at the site that shall 

become part of the permanent structure within thirty (30) days after delivery; less 
C. At a minimum, ten percent (10%) of each payment request for a construction item shall be 

retained by PHFA.  The percentage retained may be reduced to five percent (5%) after 
construction has been fifty percent (50%) completed.  Upon Substantial Completion, the 
percentage retained may be reduced to two and one-half percent (2.5%). In the event of 
multiple Certificates of Substantial Completion being issued for phased projects, reduction to 
two and one-half percent (2.5%) will be considered only after the final phase of the whole is 
accepted.  The balance due Contractor hereunder shall be payable at final loan closing provided 
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the work is fully completed and Contractor has complied with all provisions of the Agreement 
and this Addendum to Owner’s and PHFA’s satisfaction, including, but not limited to, submission 
and approval of the Contractor’s Certificate of Actual Cost to PHFA at final loan closing and 
receipt of all certificates of occupancy for all units by Owner and PHFA. 

4. All payouts are subject to Contractor’s compliance with all wage determination processing and 
record keeping requirements.  In the event any submitted supporting material is incomplete or 
deemed to be inaccurate or inconsistent with the requisite processing requirements, Contractor’s 
payouts may be withheld until such discrepancies and processing requirements are met to PHFA’s 
satisfaction.  Under no circumstances shall such suspension or withholding of funding relieve 
Contractor from performance under the Agreement. 

ARTICLE III – SCOPE OF AGREEMENT 

Changes in the drawings and specifications for any terms of the Contract Documents, orders for extra 
work, alterations or additions to the work or any other changes which materially alter the obligations of 
Owner or alter the design or materially reduce the quality or amenities of the Development shall be 
submitted to Owner and PHFA for written approval.  Contractor covenants to fully indemnify Owner and 
PHFA against losses or damages or suspension of warranties or other possible consequence associated 
with any changes made without prior written approval of Owner and PHFA. 

ARTICLE IV – TIME 

Contractor shall promptly proceed with and complete the Development within the time period specified 
in the Contract Documents, in accordance with the approved drawings and specifications and the 
Contract Documents. 

ARTICLE V – REPRESENTATIONS AND WARRANTIES 

Contractor represents and warrants to Owner and PHFA that: 

1. Contractor is financially solvent, able to pay its debts as they mature and possesses sufficient 
working capital to complete the Agreement; that it is able to furnish the plant, tools, materials, 
supplies, equipment and labor, and is experienced in and competent to perform the work; and that 
it is qualified to do the work and is authorized to do business in the Commonwealth of Pennsylvania 
(the “Commonwealth”); and 

2. Contractor holds a license, permit or other special license, to perform the services included in the 
Agreement, as required by applicable law, or lawfully employs or works under the general 
supervision of the holder of such license, permit or special license; and 

3. Contractor is not currently under suspension or debarment by the Commonwealth of Pennsylvania, 
any other state, or the federal government and Contractor has paid (or has made arrangements to 
pay) all taxes due and owing to the Commonwealth; and 

4. Contractor has inspected the development site within thirty (30) days of signing this Addendum and 
represents and warrants that the site conditions have not changed so as to result in an increase in 
the scope of work or in the Contract Sum; and 

5. Contractor understands that the Development under the Agreement is to be financed by loan(s) 
from PHFA to Owner and the loan(s) will be secured by mortgages, and that the terms of the loan(s) 
are set forth in loan documents between Owner as borrower and PHFA as lender.  Contractor 
further understands that the loan documents provide that in the event of failure of Owner to 
perform its obligations to PHFA thereunder, PHFA may as attorney-in-fact for Owner elect to 
undertake the completion of the Development in accordance with the Contract Documents. 

6. The warranties in the Agreement shall not limit or exclude any other warranties, express or implied, 
which arise by operation of law. 

7. Contractor certifies that it has complied with all relevant portions of Act 75 of 2019, the 
Construction Industry Employee Verification Act. 

ARTICLE VI – GUARANTEE PERIOD 

Contractor covenants that it shall correct, at its sole expense, any of the work that is found to be not in 
accordance with the requirements of the Contract Documents, including any Latent Defects resulting 
from faulty materials or workmanship which appear within one (1) year from the Actual Construction 
Completion Date (the “Guarantee Period”).  Upon written notice from Owner or PHFA, Contractor shall 
proceed with due diligence, at its sole expense, to replace any defective material or perform any labor 



SUBMISSION GUIDE FOR ARCHITECTS, 2022 EDITION Page 134

necessary to correct any defect in the work.  In case Contractor fails to correct or commence correction 
of defects within seven (7) days after receipt of written notice to replace defective materials or perform 
any labor required, Owner or PHFA may furnish whatever material or labor it deems necessary in its sole 
opinion.  If Owner or PHFA determines that the condition poses a threat to the health, safety or welfare 
of the occupants, Contractor shall correct any defects within forty-eight (48) hours of written notice.  
Contractor agrees to make prompt reimbursement upon demand.  If Contractor fails to promptly and 
properly perform, as determined by Owner and PHFA, during this Guarantee Period, Owner and PHFA 
may reduce the Contract Sum in an amount equal to the cost of curing any Latent Defects. 

ARTICLE VII – REQUIREMENTS OF CONTRACTOR 

1. Contractor agrees, upon request by Owner and at the sole expense of Contractor, to secure 
occupancy permits from any state or local authority necessary to secure from PHFA the required 
permission for occupancy of the buildings in the Development.  Owner agrees to be responsible for 
the maintenance and utilities for all such dwelling units turned over to and accepted by Owner.  
Contractor further agrees that it will at its own expense provide safe and adequate approaches and 
assure uninterrupted access to all dwelling units which have been approved for occupancy by PHFA 
or turned over to and accepted by the Owner. 

2. Upon the Actual Completion Date, Contractor shall furnish to Owner, PHFA and title insurer, a 
Record Drawing showing all improvements constructed thereon, and showing the location of all 
water, sewer, gas and electric lines and mains and of all existing utility easements. 

3. Contractor shall obtain and pay for and keep in effect from the inception of construction, or from 
such time as PHFA may require, insurance in a form and amount acceptable to PHFA.  If Contractor 
fails to provide and maintain such insurance, Owner may, without notice to Contractor, procure 
such policies and deduct any monies expended from any amount otherwise due to Contractor. 

4. Contractor further agrees to indemnify and save harmless Owner, the Commonwealth and PHFA 
against loss or expense by reason of the liability imposed by law upon Owner, Contractor, the 
Commonwealth or PHFA, for damages because of bodily injuries, including death at any time 
resulting therefrom, sustained by any person or persons or on account of damage to property 
arising out of or in consequence of the performance or non-performance of the Agreement, 
whether such injuries to persons or damage to property are due to claimed to be due as a result of 
negligence or willful misconduct of Contractor, its subcontractors, employees or agents. 

5. Contractor shall abide by all minority and disadvantaged business enterprise outreach programs as 
required by PHFA throughout the Construction Period – defined as the date on which the Contractor 
is given notice to proceed until the final closeout conducted by the Agency. 

6. Contractor shall comply with all other applicable federal and state laws, regulations and guidelines 
required to construct and/or rehabilitate the project, in accordance with PHFA financing.  This 
includes such work coordination, record keeping, inspection and reporting regiments as may be 
required for any of the energy efficiency, Green Building, and/or sustainability certification 
programs the Development is participating in.   

ARTICLE – VIII RECEIPTS AND RELEASES OF LIENS 

Contractor hereby specifically agrees to pay the expenses of and do what is necessary to promptly 
remove or bond (to PHFA’s and Owner’s satisfaction) any mechanic’s claim or lien against the 
Development for or on account of any work or labor done or materials furnished under the Contract 
Documents or otherwise, for, toward, in or about the erection and construction of the Development.  In 
addition, Contractor shall not, at any time, suffer or permit any claim, lien, attachment, or other 
encumbrance, under the laws of the Commonwealth or pursuant to federal law, by any person or 
persons whomsoever, to remain on file against any money due or to become due, for any work done or 
materials furnished under the Agreement and, until such claim, lien, attachment or other encumbrance, 
is removed, Owner or PHFA shall have the right to preclude any payment to Contractor.  Upon delivery 
of payment and performance bonds to PHFA, Contractor shall execute a waiver of liens that shall be 
recorded in the Office of the Prothonotary of the county in which the Development is located. 

ARTICLE –IX ASSURANCE OF COMPLETION 

Contractor shall furnish to Owner and PHFA assurance of completion of the work in the form of a 
Performance Bond and a Payment Bond, each in the amount of one hundred percent (100%) of the 
Contract Sum or an unconditional and irrevocable letter of credit in the amount of twenty-five percent 
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(25%) of the Contract Sum.  Such assurance of completion shall run to Owner and PHFA as dual obligees 
and shall extend one (1) year from the day on which final payment under the Agreement falls due.  The 
Payment Bond and Performance Bond shall be posted at the job site during construction by Contactor. 

ARTICLE –X RIGHT OF ENTRY 

PHFA and Owner or their agents or assigns, shall, at all times during construction have the right of entry 
and free access to the Development and the right to inspect all work done and materials, equipment 
and fixtures furnished, installed or stored in and about the Development.  For such purpose, Contractor 
shall furnish such enclosed working space as PHFA and Owner may require and find acceptable as to 
location, size, accommodations and furnishings. 

ARTICLE XI – COST CERTIFICATION 

1. Contractor shall keep accurate records of account of the said Actual Cost of Construction and shall, 
upon demand, make such records and invoices, receipts, subcontracts and other information 
pertaining to the construction of the Development available for inspection by Owner, PHFA, and the 
Commonwealth. 

2. Upon completion of the Development, Contractor shall furnish to Owner and PHFA a completed 
“Contractor’s Certificate of Actual Cost” which shall be in a form acceptable to PHFA. 

3. Contractor shall include in all subcontracts, equipment leases and purchase orders a provision 
requiring the subcontractor, equipment lessor or supplier to certify its costs incurred in connection 
with the Development.  In the event PHFA determines there is an identity of interest between either 
Owner or Contractor and any such subcontractor, equipment lessor or supplier, PHFA will require 
additional bidding information and protocols to ensure that the costs are not above market. 

ARTICLE XII – CONTRACTOR INTEGRITY 

It is essential that those who seek to contract with the Commonwealth of Pennsylvania 
(“Commonwealth”) observe high standards of honesty and integrity.  They must conduct themselves in a 
manner that fosters public confidence in the integrity of the Commonwealth contracting and 
procurement process. 

1. DEFINITIONS. For purposes of these Contractor Integrity Provisions, the following terms shall have 
the meanings found in this Section: 
A. “Affiliate” means two or more entities where (a) a parent entity owns more than fifty percent of 

the voting stock of each of the entities; or (b) a common shareholder or group of shareholders 
owns more than fifty percent of the voting stock of each of the entities; or (c) the entities have a 
common proprietor or general partner.  

B. “Consent” means written permission signed by a duly authorized officer or employee of the 
Commonwealth and/or PHFA, provided that where the material facts have been disclosed, in 
writing, by prequalification, bid, proposal or contractual terms, the Commonwealth shall be 
deemed to have consented by virtue of execution of this contract. 

C. “Contractor” means the individual or entity that has entered into this contract with the 
Commonwealth. 

D. “Contractor Related Parties” means any affiliates of the Contractor and the Contractor’s 
executive officers, Pennsylvania officers and directors, or owners of 5 percent or more interest 
in the Contractor. 

E. “Financial Interest” means either: 
(1) Ownership of more than five percent (5%) interest in any business; or  
(2) Holding a position as an officer, director, trustee, partner, employee or the like, or holding 

any position of management. 
F. “Gratuity” means tendering, giving, or providing anything of more than nominal monetary value 

including, but not limited to, cash, travel, entertainment, gifts, meals, lodging, loans, 
subscriptions, advances, deposits of money, services, employment, or contracts of any kind. The 
exceptions set forth in the Governor’s Code of Conduct, Executive Order 1980-18, the 4 Pa. Code 
§7.153(b), shall apply. 

G. “Non-bid Basis” means a contract awarded or executed by the Commonwealth with Contractor 
without seeking bids or proposals from any other potential bidder or offeror. 

2. In furtherance of this policy, Contractor agrees to the following: 
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A. Contractor shall maintain the highest standard of integrity in the performance of this contract 
and shall take no action in violation of state or federal laws, regulations or other requirements 
applicable to Contractor or that govern contracting or procurement with the Commonwealth. 

B. Contractor shall establish and implement a written business integrity policy, which includes, at a 
minimum, the requirements of these provisions as they relate to the Contractor activity with the 
Commonwealth and Commonwealth employees and which is made known to all Contractor 
employees. Posting these Contractor Integrity Provisions conspicuously in easily-accessible and 
well-lighted places customarily frequented by employees and at or near where the contract 
services are performed shall satisfy this requirement.  

C. Contractor, its affiliates, agents, employees and anyone in privity with Contractor shall not accept, 
agree to give, offer, confer, or agree to confer or promise to confer, directly or indirectly, any 
gratuity or pecuniary benefit to any person, or to influence or attempt to influence any person in 
violation of any federal or state law, regulation, executive order of the Governor of Pennsylvania, 
statement of policy, management directive or any other published standard of the Commonwealth 
in connection with performance of work under this contract, except as provided in this contract.  

D. Contractor shall not have a financial interest in any other contractor, subcontractor, or supplier 
providing services, labor, or material under this contract, unless the financial interest is disclosed to 
the Commonwealth in writing and the Commonwealth consents to Contractor’s financial interest 
prior to Commonwealth execution of the contract. Contractor shall disclose the financial interest to 
the Commonwealth at the time of bid or proposal submission, or if no bids or proposals are 
solicited, no later than Contractor’s submission of the contract signed by Contractor.  

E. Contractor certifies to the best of its knowledge and belief that within the last five (5) years 
Contractor or Contractor Related Parties have not:  

(1) been indicted or convicted of a crime involving moral turpitude or business honesty or integrity 
in any jurisdiction;  

(2) been suspended, debarred or otherwise disqualified from entering into any contract with any 
governmental agency;  

(3) had any business license or professional license suspended or revoked;  

(4) had any sanction or finding of fact imposed as a result of a judicial or administrative proceeding 
related to fraud, extortion, bribery, bid rigging, embezzlement, misrepresentation or anti-trust; and  

(5) been, and is not currently, the subject of a criminal investigation by any federal, state or local 
prosecuting or investigative agency and/or civil anti-trust investigation by any federal, state or local 
prosecuting or investigative agency.  

If Contractor cannot so certify to the above, then it must submit along with its bid, proposal or contract a 
written explanation of why such certification cannot be made and the Commonwealth will determine 
whether a contract may be entered into with the Contractor. The Contractor’s obligation pursuant to this 
certification is ongoing from and after the effective date of the contract through the termination date 
thereof. Accordingly, the Contractor shall have an obligation to immediately notify the Commonwealth in 
writing if at any time during the term of the contract if becomes aware of any event which would cause the 
Contractor’s certification or explanation to change. Contractor acknowledges that the Commonwealth may, 
in its sole discretion, terminate the contract for cause if it learns that any of the certifications made herein 
are currently false due to intervening factual circumstances or were false or should have been known to be 
false when entering into the contract. 

F. Contractor shall comply with the requirements of the Lobbying Disclosure Act (65 Pa.C.S. §13A01 et 
seq.) regardless of the method of award. If this contract was awarded on a Non-bid Basis, Contractor 
must also comply with the requirements of the Section 1641 of the Pennsylvania Election Code (25 P.S. 
§3260a). 

G. When Contractor has reason to believe that any breach of ethical standards as set forth in law, the 
Governor’s Code of Conduct, or these Contractor Integrity Provisions has occurred or may occur, 
including but not limited to contact by a Commonwealth officer or employee which, if acted upon, 
would violate such ethical standards, Contractor shall immediately notify the Commonwealth 
contracting officer or the Office of the State Inspector General in writing.  
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H. Contractor, by submission of its bid or proposal and/or execution of this contract and by the 
submission of any bills, invoices or requests for payment pursuant to the contract, certifies and 
represents that it has not violated any of these Contractor Integrity Provisions in connection with the 
submission of the bid or proposal, during any contract negotiations or during the term of the contract, 
to include any extensions thereof. Contractor shall immediately notify the Commonwealth in writing of 
any actions for occurrences that would result in a violation of these Contractor Integrity Provisions. 
Contractor agrees to reimburse the Commonwealth for the reasonable costs of investigation incurred 
by the Office of the State Inspector General for investigations of the Contractor’s compliance with the 
terms of this or any other agreement between the Contractor and the Commonwealth that results in 
the suspension or debarment of the Contractor. Contractor shall not be responsible for investigative 
costs for investigations that do not result in the Contractor’s suspension or debarment.  

I. Contractor shall cooperate with the Office of the State Inspector General in its investigation of any 
alleged Commonwealth agency or employee breach of ethical standards and any alleged Contractor 
non-compliance with these Contractor Integrity Provisions. Contractor agrees to make identified 
Contractor employees available for interviews at reasonable times and places. Contractor, upon the 
inquiry or request of an Inspector General, shall provide, or if appropriate, make promptly available for 
inspection or copying, any information of any type or form deemed relevant by the Office of the State 
Inspector General to Contractor's integrity and compliance with these provisions. Such information 
may include, but shall not be limited to, Contractor's business or financial records, documents or files 
of any type or form that refer to or concern this contract. Contractor shall incorporate this paragraph in 
any agreement, contract or subcontract it enters into in the course of the performance of this 
contract/agreement solely for the purpose of obtaining subcontractor compliance with this provision. 
The incorporation of this provision in a subcontract shall not create privity of contract between the 
Commonwealth and any such subcontractor, and no third party beneficiaries shall be created thereby.  

J. For violation of any of these Contractor Integrity Provisions, the Commonwealth may terminate this 
and any other contract with Contractor, claim liquidated damages in an amount equal to the value of 
anything received in breach of these Provisions, claim damages for all additional costs and expenses 
incurred in obtaining another contractor to complete performance under this contract, and debar and 
suspend Contractor from doing business with the Commonwealth. These rights and remedies are 
cumulative, and the use or non-use of any one shall not preclude the use of all or any other. These 
rights and remedies are in addition to those the Commonwealth may have under law, statute, 
regulation, or otherwise. 

ARTICLE XIII – CONTRACTOR RESPONSIBILITY 

For the purpose of these provisions, the term contractor is defined as any person, including, but not limited 
to, a bidder, offeror, loan recipient, grantee or lessor, who has furnished or performed or seeks to furnish 
or perform, goods, supplies, services, leased space, construction or other activity, under a contract, grant, 
lease, purchase order or reimbursement agreement with the Commonwealth of Pennsylvania 
(Commonwealth). The term contractor includes a permittee, licensee, or any agency, political subdivision, 
instrumentality, public authority, or other public entity in the Commonwealth. 

1. The Contractor certifies, in writing, for itself and its subcontractors required to be disclosed or 
approved by the Commonwealth, that as of the date of its execution of this Bid/Contract, that neither 
the Contractor, nor any such subcontractors, are under suspension or debarment by the 
Commonwealth or any governmental entity, instrumentality, or authority and, if the Contractor cannot 
so certify, then it agrees to submit, along with its Bid/Contract, a written explanation of why such 
certification cannot be made. 

2. The Contractor also certifies, in writing, that as of the date of its execution of this Bid/Contract it has no 
tax liabilities or other Commonwealth obligations, or has filed a timely administrative or judicial appeal 
if such liabilities or obligations exist, or is subject to a duly approved deferred payment plan if such 
liabilities exist. 

3. The Contractor's obligations pursuant to these provisions are ongoing from and after the effective date 
of the Contract through the termination date thereof. Accordingly, the Contractor shall have an 
obligation to inform the Commonwealth if, at any time during the term of the Contract, it becomes 
delinquent in the payment of taxes, or other Commonwealth obligations, or if it or, to the best 
knowledge of the Contractor, any of its subcontractors are suspended or debarred by the 
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federal government, or any other state or governmental entity. Such notification shall be made within 
15 days of the date of suspension or debarment. 

4. The failure of the Contractor to notify the Commonwealth of its suspension or debarment by the 
Commonwealth, any other state, or the federal government shall constitute an event of default of the 
Contract with the Commonwealth. 

5. The Contractor agrees to reimburse the Commonwealth for the reasonable costs of investigation 
incurred by the Office of State Inspector General for investigations of the Contractor's compliance with 
the terms of this or any other agreement between the Contractor and the Commonwealth that results 
in the suspension or debarment of the contractor. Such costs shall include, but shall not be limited to, 
salaries of investigators, including overtime; travel and lodging expenses; and expert witness and 
documentary fees. The Contractor shall not be responsible for investigative costs for investigations that 
do not result in the Contractor's suspension or debarment. 

6. The Contractor may obtain a current list of suspended and debarred Commonwealth contractors by 
either searching the Internet at http://www.dgs.state.pa.us/ or contacting the:

Department of General Services 

Office of Chief Counsel 
North Office Building Room 603 
Harrisburg, Pennsylvania 17125 
Phone: (717) 783-6472 
Fax: (717) 787-9138 

ARTICLE XIV – NONDISCRIMINATION/SEXUAL HARASSMENT CLAUSE 

The Contractor agrees: 

1. In the hiring of any employee(s) for the manufacture of supplies, performance of work, or any other 
activity required under the contract or any subcontract, the Contractor, each subcontractor, or any 
person acting on behalf of the Contractor or subcontractor shall not discriminate by reason of race, 
gender, creed, color, sexual orientation, gender identity or expression, or in violation of the Pennsylvania 
Human Relations Act (PHRA) and applicable federal laws against any citizen of this Commonwealth who 
is qualified and available to perform the work to which the employment relates. 

2. Neither the Contractor nor any subcontractor nor any person on their behalf shall in any manner 
discriminate by reason of race, gender, creed, color, sexual orientation, gender identity or expression, or 
in violation of the PHRA and applicable federal laws, against or intimidate any employee involved in the 
manufacture of supplies, the performance of work, or any other activity required under the contract. 

3. The Contractor and each subcontractor shall establish and maintain a written nondiscrimination and 
sexual harassment policy and shall inform their employees in writing of the policy. The policy must 
contain a provision that sexual harassment will not be tolerated and employees who practice it will be 
disciplined. Posting this Nondiscrimination/Sexual Harassment Clause conspicuously in easily-accessible 
and well-lighted places customarily frequented by employees and at or near where the contracted 
services are performed shall satisfy this requirement for employees with an established work site.  

4. The Contractor and each subcontractor shall not discriminate by reason of race, gender, creed, sexual 
orientation, gender identity or expression, or in violation of PHRA and applicable federal laws, against 
any subcontractor or supplier who is qualified to perform the work to which the contract relates. 

5. The Contractor and each subcontractor represents that it is presently in compliance with and will 
maintain compliance with all applicable federal, state, and local laws, regulations and policies  relating 
to nondiscrimination and sexual harassment. The Contractor and each subcontractor further represents 
that it has filed a Standard Form 100 Employer Information Report (“EEO-1”) with the U.S. Equal 
Employment Opportunity Commission (“EEOC”) and shall file an annual EEO-1 report with the EEOC as 
required for employers subject to Title VII of the Civil Rights Act of 1964, as amended, that have 100 or 
more employees and employers that have federal government contracts or first-tier subcontracts and 
have 50 or more employees. The Contractor and each subcontractor shall, upon request and within the 
time periods requested by the Commonwealth, furnish all necessary employment documents and 
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request and within the time periods requested by the Commonwealth, furnish all necessary 
employment documents and records, including EEO-1 reports, and permit access to their books, 
records, and accounts by the contracting agency and the Bureau of Diversity, Inclusion and Small 
Business Opportunities, for purpose of ascertaining compliance with provisions of this 
Nondiscrimination/Sexual Harassment Clause. 

6. The Contractor shall include the provisions of this Nondiscrimination/Sexual Harassment Clause in 
every subcontract so that those provisions applicable to subcontractors will be binding upon each 
subcontractor. 

7. The Contractor’s and each subcontractor’s obligations pursuant to these provisions are ongoing from 
and after the effective date of the contract through the termination date thereof. Accordingly, the 
Contractor and each subcontractor shall have an obligation to inform the Commonwealth if, at any 
time during the term of the contract, it becomes aware of any actions or occurrences that would result 
in violation of these provisions. 

8. The Commonwealth may cancel or terminate the contract and all money due or to become due under 
the contract may be forfeited for a violation of the terms and conditions of this 
Nondiscrimination/Sexual Harassment Clause. In addition, the Agency may proceed with debarment or 
suspension and may place the Contractor in the Contractor Responsibility File. 

ARTICLE XV – ASSIGNMENTS AND SUBCONTRACTORS 

1. The Agreement shall not be assignable by either party, except that Owner may assign the 
Agreement, or any rights hereunder, to PHFA, subject to the rights of PHFA, and shall be deemed to 
have made such assignment of the Agreement to PHFA upon PHFA sending written notice to Owner 
invoking said assignment and setting forth the breach by Owner of the loan documents between 
Owner and PHFA.   

2. Contractor understands that the Development under the Agreement is to be financed by loans from 
PHFA to Owner and the loans will be secured by mortgages, and that the terms of the loans are set 
forth in an agreement between Owner as borrower and PHFA as lender.  Contractor further 
understands that the agreement provides that in the event of the failure of Owner to perform its 
obligations to PHFA thereunder, PHFA may as attorney-in-fact for Owner elect to undertake the 
completion of the Development in accordance with the Contract Documents. 

3. Contractor shall not employ any subcontractors that Owner or PHFA within a reasonable amount of 
time, object to as incompetent, unfit or objectionable for any other reason. 

4. Contractor agrees that it is fully responsible to Owner for the acts and omissions of its 
subcontractors, suppliers and persons directly or indirectly employed by it.  Nothing contained in 
the Contract Documents shall create privity of contract between any subcontractor and Owner or 
PHFA. 

5. All work performed for Contractor by a subcontractor shall be pursuant to an appropriate 
agreement between Contractor and subcontractor (and where appropriate, between subcontractor 
and subcontractor).  PHFA reserves the right to review and approve any such agreement. 

ARTICLE XVI – HOME REQUIREMENTS 
(Applicable with HOME, HTF, CMF and other federal funding programs) 

If the Owner is receiving financing from PHFA made available through the federal HOME Investment 
Partnerships Program (“HOME”), the National Housing Trust Fund, Capital Magnet Funds, or other 
federal funding programs, Contractor and subcontractors shall comply with the following requirements: 

1. Section 3 -   Section 3 of the Housing and Urban Development Act of 168, as amended, and the 
implementing regulations at 24 CFR Part 135 require that to the greatest extent feasible 
opportunities for training and employment be given to low and moderate income residents of the 
county in which the Development is located and contracts for work in connection with the 
Development be awarded to eligible businesses. 

2. Federal Labor Standards – The Federal Labor Standards contained in HUD Handbook 1344.1 (Federal 
Labor Standards Compliance in Housing and Community Development Programs).  Contractor shall 
be responsible for the full compliance of all employers (Contractor, subcontractors and any lower-
tier subcontractors) with the labor standards identified therein. 

3. Davis-Bacon Compliance – If the Development has 12 or more HOME assisted units, Contractor shall 
comply with the Davis-Bacon Act and regulations promulgated by the U.S. Department of Labor at 
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Title 29CFR Parts 1, 3, 5, 6 and 7 as amended, which includes, but is not limited to compliance with 
the Davis-Bacon wage decision/determination, requirements for payroll deductions, submission of 
weekly certified payroll reports and labor standards relating to Davis-Bacon wage rates. 

4. The Copeland Act – The Copeland (Anti-Kickback) Act prohibits anyone to require any laborer or 
mechanic to give up or pay back any part of their wages.  Contractor and subcontractors shall 
comply with all requirements of the Copeland Act and any and all regulations promulgated 
therewith as amended from time to time. 

5. Contract Work Hours and Safety Standards Act – The Contract Work Hours and Safety Standards Act 
requires that no Contractor or subcontractor under the Agreement may require or permit laborers 
or mechanics to work in excess of 40 hours in any workweek unless said laborer or mechanic 
receives compensation at a rate not less than one and one-half times the basic rate of pay for all 
hours worked in excess of 40 hours in such work week. 

6. Byrd Anti-Lobbying Certification – Contractor and any subcontractor who receives more than 
$100,000 in federal funds must submit an executed Byrd Anti-Lobbying Certification Form regarding 
compliance with 24 CFR  Part 87 with each request for payment. 

ARTICLE XVII – RIGHT-TO-KNOW LAW  

Contractor understands that this Agreement and records related to or arising out of this Agreement are 
subject to requests made pursuant to the Pennsylvania Right-to-Know Law, 65 P.S. §§ 67.101-3104, 
("RTKL").  Contractor is required to adhere to the following requirements: 

1. Contractor shall notify the Agency in writing of any change in the name or the contact information 
within a reasonable time prior to the change. 

2. If Contractor fails to provide access to, and copies of the requested information to the Agency, 
within the period specified by the Agency, the failure shall be considered an event of default and 
Contractor shall pay, indemnify and hold the Agency harmless for any damages, penalties, detriment 
or harm that the Agency may incur as a result of Contractor’s failure to produce the requested 
information. 

3. Contractor agrees not to challenge the Agency's decision to deem the requested information a 
Public Record as defined by the RTKL, or in any way hold the Agency liable for such a decision.  
However, if Contractor believes the requested information to be a Trade Secret as defined by the 
RTKL, then Contractor will provide a statement signed by a representative of Contractor explaining 
why the requested material is exempt from public disclosure under the RTKL within the timeframe 
prescribed by the Agency.  The Agency's determination as to whether the requested information is a 
Public Record is dispositive of the question as between the parties to this Contract. 

ARTICLE XVIII – MISCELLANEOUS 

1. The Agreement shall be governed by the laws of the Commonwealth of Pennsylvania and may be 
amended only in writing signed by both parties hereto. 

2. The invalidity of any clause, part or provision of this addendum and the Agreement shall not affect 
the validity of the remaining portions thereof. 
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IN WITNESS WHEREOF, the parties hereto have duly executed the Addendum this            day of                      

                      ,                       . 

WITNESS (ATTEST)                                               Contractor: 

                                                                           By:  

                                                                    Title:   

WITNESS (ATTEST)                                                 Owner: 

                                                                      a Pennsylvania  

                                                                             By:  

                                                                             By:  

                                                                       Title:   

WITNESS (ATTEST)                                                  By:  

                                                                             By:  

                                                                       Title:   
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5.05 PHFA SUPPLEMENTAL GENERAL CONDITIONS 

Modifications to AIA Document A201 General Conditions of the Contract for Construction, 2017 Edition 

and AIA Document A101- 2017 Exhibit A Insurance and Bonds. 

These Supplemental General Conditions are to be considered an Addendum to the AIA Document A201 

General Conditions of the Contract for Construction. 

ARTICLE 1 – GENERAL PROVISIONS 

1.1 Modifications to Paragraph 1.1 – Basic Definitions

1.1.8 Add at the end of paragraph: “PHFA may, in its discretion, assume the role of Initial Decision 

Maker.”

1.1.9 Add: PHFA 

PHFA is the Pennsylvania Housing Finance Agency, 211 North Front Street, Harrisburg, PA 17101 

1.2 Additions to Paragraph 1.2 – Correlation and Intent of the Contract Documents

1.2.4   Add: Clearances and Interference 

It shall be understood that the Architect’s drawings are diagrammatic.  The Mechanical and 

Electrical Subcontractors shall coordinate with the Contractor in determining the routing of 

pipelines, ducts and conduits and locating equipment.  Any variations required for conformance to 

the intent of the diagrammatic drawings shall be made without additional cost.  Where there are 

intersections involving various ducts, piping and equipment, particular consideration shall be given 

to clearances required for future maintenance and service.  Where tight conditions or interference 

develop, the Contractor shall confer with the Subcontractors whose work is affected to reach an 

acceptable solution.  All Contractors are deemed to have taken into consideration that interference 

will occur and it shall be understood that extras for necessary variations will not be considered.  The 

Contractor and all Subcontractors shall verify measurements at the site. The Mechanical 

Subcontractor is responsible for the preparation of coordination drawings to then be used by all 

other Subcontractors. 

1.2.5   Add: Standard of Quality 

The various materials and products contained in the specifications are given to establish a standard 

of quality and price.  It is not intended that the Contractor be limited to one (1) product.  Where 

proprietary names are used, whether or not followed by the words “or approved equal”, other 

products of a reputable manufacturer may be substituted, provided they are equal quality and will 

perform the same function.  The prior approval for material and product substitutions is required 

by the Architect and PHFA. 

ARTICLE 2 – OWNER 

2.2 Modification to Paragraph 2.2 - Evidence of the Owner’s Financial Arrangements 

2.2.1 Add:  

PHFA Loan Closing shall constitute such evidence of financial arrangements for the Work. 

1.3 Modification to Paragraph 2.3 – Information and Services Required of the Owner 

2.3.4 Add at the end of subparagraph 2.3.4: 

“and to any obvious defect or deficiency.” 
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2.4 Modifications to Paragraph 2.4 – Owner’s Right to Stop the Work 

Insert the words: “with PHFA’s written approval” after the word “Owner” in the first sentence. In 

the last sentence, omit the words “except to the extent required by section 6.1.3”. 

1.5 Modifications to Paragraph 2.5 – Owner’s Right to Carry out the Work 

Insert the words: “with PHFA’s written approval” after the words “the Owner may” in the first 

sentence and after the word “Architect” in the third sentence. 

 Addition to Paragraph 2.5 

1.5.1.1 Add: 

 Default under this section constitutes default under the Contractor’s Payment and Performance 

Bond or Letter of Credit and Owner shall have whatever rights are provided thereunder. 

ARTICLE 3 - CONTRACTOR 

1.4 Modification to Paragraph 3.4 – Labor and Materials 

3.4.2 In the first sentence, after the words “approved by the Architect”, insert “and PHFA”.

3.5 Addition to Paragraph 3.5 – Warranty 

  3.5.3    Add:  

The Contractor shall furnish to the Architect for Transmittal to the Owner and PHFA, written 

Warranty against defective workmanship and materials for all Work included in the Contract 

Documents and all Work authorized by field or change orders as listed in the PHFA Warranty, 

Guarantee and Manual Requirements, and other warranties specified in the Contract Documents. 

3.10 Modification to Paragraph 3.10 – Contractor’s Construction and Submittal Schedules 

3.10.1    Delete in its entirety and substitute the following:  

Within fifteen (15) days after award of the Construction Contract, the Contractor shall submit a 

construction schedule to the Architect in a form approved by PHFA.  The schedule shall show all 

Work to be performed and the projected time of completion of each specified section of Work.  The 

schedule shall be revised by the General Contractor and resubmitted to the Architect at each Payout 

Meeting.  The Architect shall provide two (2) copies of the revised schedule to PHFA’s Technical 

Services Representative at the Development. 

3.12 Modifications and Additions to Paragraph 3.12 – Shop Drawings, Product Data and Samples 

3.12.1    Add the following  

The Contractor shall submit three (3) copies of all required Shop and Erection drawings and 

catalogue cuts to the Architect. 

The Architect shall be allowed a minimum of ten (10) working days for review and approval. 

3.12.2    Add the following  

The Product Data shall include operating, maintenance and installation manuals for all materials, 

equipment and appliances furnished on the Development.  A list of names, addresses and telephone 

numbers of all Subcontractors, Manufacturers and Distributors shall also be submitted to the 

Architect. 

3.12.11    Add: Samples and Color Chart  
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The Contractor shall obtain from appropriate Subcontractors and Material suppliers, the 

manufacturer’s color selections or physical samples for all materials requiring color selection for 

submission to the Architect.  The Architect shall then prepare a complete color chart to be kept in 

the construction field office for the duration of construction. 

3.12.12    Add: As-Built Drawings (Permanent Record Drawings)  

Throughout the process of construction, the Contractor shall mark up a set of Record Drawings 

(prints) recording all changes that job conditions require, and which are not shown on the Contract 

Drawings.  At the completion of the Development, the set of marked-up drawings shall be delivered 

to the Architect in good legible condition.  Final payment shall not be made until completed Record 

Drawings are submitted to the Architect. 

3.12.13    Add: Record (As-Built) Site Drawings  

Upon actual completion date the Contractor shall furnish to the Owner, the title insurer and PHFA 

a site drawing showing all improvements including buildings, site work, utility lines and mains and 

easements on the site. 

3.18 Modifications to Paragraph 3.18 – Indemnification 

3.18.1    In the first sentence, after the words “the Owner” insert “PHFA”.  

ARTICLE 4 – ARCHITECT 

4.2 Modifications and Addition to Paragraph 4.2 –Administration of the Contract 

4.2.2    In the first sentence after the word “Owner” insert the words “but not less than once every 

two weeks”.  

At the end of subparagraph 4.2.2 add the following: 

After each site visit the Architect shall promptly furnish reports to the Owner and PHFA detailing 

the progress, problems, omissions, substitutions, defects and deficiencies noted in the Work.  The 

Architect shall periodically observe, as often as the nature of the Work requires, but not less than 

once every two weeks, the following items of Work: completion of excavation, erection of forms 

and reinforcing, pouring of concrete and setting openings, sleeves and inserts, installation of 

insulation, mechanical and electrical trades before their Work is covered, installation of utility 

service entries, machinery and equipment and the testing of the machinery and equipment. 

4.2.5    Delete the period and insert a comma at the end of the Paragraph and add:  

Subject to the approval of PHFA and as prescribed under Article 2 of PHFA’s Addendum to the AIA 

Documents A101 and A201, 2017 Edition. 

4.2.9    Delete subparagraph and substitute:  

The Architect, PHFA’s Technical Services Representative, the Owner and the Contractor shall 

conduct observation of completed work to determine the date or dates of Substantial Completion 

and the date of final inspection.  The Contractor shall compile and forward all warranties and related 

documents, including material quantity take-offs as required by the Contract Documents, to the 

Architect.  Upon receipt of said documents, the Architect shall forward the warranties and related 

documents to the Owner and to PHFA for their records.  The Architect shall issue a final Certificate 

of payment upon compliance with all requirements of the Contract Documents. 

4.2.15    Add:  As-Built Drawings  
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Upon final completion of construction, the Architect shall provide to the Owner and PHFA, an 

electronic set of as-built drawings (PDF’s on a CD), based on the Contractor’s Record Drawings 

(3.12.12 and 3.12.13) indicating all changes made during construction.   

ARTICLE 5 - SUBCONTRACTORS 

5.2 Modifications to Paragraph 5.2 – Award of Subcontracts and Other Contracts for Portions of the 

Work 

5.2.1   In the first sentence after the word “Owner” insert the words “and PHFA”.  In the second 

sentence after the word “Owner” insert a comma and the word “PHFA”.  In the third sentence after 

the word “Owner” insert a comma and the word “PHFA”. 

5.2.2     In the first sentence after the word “Owner” insert a comma and the word “PHFA”. 

5.2.3    In the first sentence after the word “Owner” delete the word “or” and insert a comma, and 

after the word “Architect” add the words “or PHFA”.  After the first sentence delete the remainder 

of the paragraph.  

5.2.4    In the first sentence after the word “Owner” delete the word “or” and insert a comma, and 

after the word “Architect” insert “or PHFA”.   

5.3 Modifications to Paragraph 5.3 – Subcontractual Relations 

In the first and second sentences, after the word “Owner” insert a comma and add the word “PHFA”.  

In the third sentence, delete the words “Where appropriate”. 

ARTICLE 6 – CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 

Article 6 is applicable only to public housing authority or state funded Work, when separate 

Contracts are required. For all other Developments, Article 6 shall be deleted in its entirety. 

ARTICLE 7- CHANGES IN THE WORK 

7.1 Modifications to Paragraph 7.1-General

7.1.2  In the first sentence after the word “Contractor” insert a comma and add word “PHFA”.   

7.2 Modification to Paragraph 7.2-Change Orders

 7.2.1 Add: .4: All changes to the Work shall be done through Change Order. 

7.3 Construction Change Directives – Delete paragraphs 7.3.1 through 7.3.10 in their entirety. 

ARTICLE 8- TIME 

8.2 Modifications to Paragraph 8.2 – Progress and Completion 

8.2.4     Add: 

Prior to commencement of construction, Owner and/or Contractor must notify PHFA of the 

anticipated date of construction start.  Upon start of construction, PHFA’s Technical Services 

Representative will conduct periodic on site development inspections to determine quality of Work 

in progress and schedule compliance.   

8.3     Modification and Addition to Paragraph 8.3 – Delays and Extensions of Time 

8.3.1    In the first sentence after the words “causes that the Contractor asserts, and the Architect” 

add “and PHFA”.   
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ARTICLE 9 – PAYMENTS AND COMPLETION 

9.2 Modifications to Paragraph 9.2 – Schedule of Values 

In the first sentence after the words “the Architect” add the words “or PHFA”.   

9.3 Modifications to Paragraph 9.3 – Applications for Payment 

9.3.1   In the first sentence after the word “Architect” insert the words “and PHFA”.   In the second 

sentence, after the word “Owner”, insert a comma and add the word “PHFA”. 

9.3.2    Modify subparagraph 9.3.2 to read: 

Payment may be made for stored materials and equipment, if approved in advance by the Owner 

and PHFA, only if the materials and equipment are stored on site and are scheduled to become a 

part of the permanent structure within 30 days.  Payment for materials and equipment shall be 

conditioned upon compliance by the Contractor with procedures satisfactory to the Owner and 

PHFA to establish the Owner’s title to such materials and equipment or to otherwise protect the 

Owner’s and PHFA’s interest.  

9.6 Modifications to Paragraph 9.6 – Progress Payment 

9.6.1   Modify subparagraph 9.6.1 to read: 

After the Architect has issued a Certificate for Payment and PHFA has reviewed and approved the 

Contractor’s request for payment, PHFA (on behalf of the Owner) shall make payment in the manner 

and within the time provided in the Contract Documents.  

9.6.8 In the first sentence after the words “indemnify the Owner”, insert “and PHFA”.

9.8 Modifications to Paragraph 9.8 – Substantial Completion 

9.8.3   In the first sentence, after the word “Architect” add the words “together with PHFA”.   

9.9 Modifications to Paragraph 9.9 – Partial Occupancy or Use 

9.9.1   In the first sentence, after the word “insurer”, add a comma and the word “PHFA”.    

9.9.2   In the first sentence, after the word “Owner”, add a comma and the word “PHFA”. 

9.10 Modifications to Paragraph 9.10 – Final Completion and Final Payment 

9.10.1   On line 7, delete the period after the word “payable” and insert the following language: 

“subject to the approval of PHFA under Article 2 of PHFA’s Addendum to the AIA documents A101 

and A201, 2017 Edition”.    

9.10.2   In the first sentence, at two locations in item (6), after the word “Owner”, insert the words 

“or PHFA”.  Delete the second sentence and replace with the following: “if a Subcontractor refuses 

to furnish a release or waiver required by the Owner or PHFA, the Contractor shall furnish cash, a 

letter of credit or bond satisfactory to the Owner and PHFA to indemnify the Owner and PHFA 

against such lien”. 

9.10.3 At the end of the first sentence, after the word “accepted”, add a comma and the following: 

“subject to approval of PHFA under Article 2 of PHFA’s Addendum to the AIA documents A101 and 

A201, 2017 Edition”.    
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10 – PROTECTION OF PERSONS AND PROPERTY 

1.2 Modification to Paragraph 10.2 –Safety of Persons and Property 

10.2.1.1 After the words “employees on the work”, insert the words “Passersby, Inspectors” 

ARTICLE 11 – INSURANCE AND BONDS 

11.1 Modifications to Paragraph 11.1 – Contractor’s Insurance and Bonds 

11.1.1 In the second sentence, after the word “located” add “subject to PHFA’s approval and in 

accordance with the limits of liability required by PHFA”.    

ARTICLE 12- UNCOVERING AND CORRECTION OF WORK 

12.1 Modifications to Paragraph 12.1 – Uncovering of Work 

12.1.1 At two locations in the first sentence, after the word “Architect’s” insert the words “or 

PHFA’s”.   

12.1.2   In the first sentence, after the word “Architect” insert the words “or PHFA”. 

12.2 Modifications to Paragraph 12.2 – Correction of Work 

12.2.1 - Before Substantial Completion 

In the first sentence, after the word “Architect” insert the words “or PHFA”.

12.2.2   After Substantial Completion:   

12.2.2.1  In all sentences, after the word “Owner” insert the words “or PHFA”. 

12.3 Modifications to Paragraph 12.3 – Acceptance of Non-conforming Work 

In the first sentence, after the words “the Owner may do so” insert “subject to the approval of 

PHFA”. 

ARTICLE 13- MISCELLANEOUS PROVISIONS 

13.4 Modifications to Paragraph 13.4 – Tests and Inspections 

13.4.1 In the second sentence, after the word “approvals” delete period and add “unless otherwise 

designated as the Owner’s responsibility”.  At the end of the paragraph add “copies of all test results 

shall be furnished to the Owner, Architect and PHFA.  Tests are required for, but not limited to, soil 

bearing and concrete.  All testing shall be in conformance with ASTM Specifications”. 

13.4.7     Add: Testing Laboratory 

All testing laboratories must be approved by the Architect.  The name of the laboratory, together 

with a copy of the inspection report by the National Bureau of Standards, Washington, D.C., may be 

required at PHFA’s discretion.   

ARTICLE 14- TERMINATION OR SUSPENSION OF THE CONTRACT 

14.1 Modifications to Paragraph 14.1 – Termination by the Contractor 

14.1.1 In the first sentence, after the first time the word “Contractor” appears, insert “upon seven 

(7) days written notice to the Owner, the Architect and PHFA”. 
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ARTICLE A.2 - OWNER’S INSURANCE  

A.2.3 Modifications to Paragraph A.2.3 – Required Property Insurance 

A.2.3.1 Delete entirely and insert the following: 

The Owner shall purchase and maintain “all risk” property insurance upon the entire Work at the 

site excepting stored materials that are not the property of the Owner.  This insurance shall be in 

the amount of the full insurable value of the Work and shall include the interests of the Owner and 

Contractor.  The Contractor, Subcontractors and Sub-subcontractors shall be responsible for 

insuring all stored materials not permanently incorporated into the Work for physical loss or 

damage to their full insurable value.    

A.2.3.1.4 Delete entirely and replace with the following: 

The General Contractor shall pay the Owner’s deductible costs for all losses caused by the General 

Contractor and claimed on the Owner’s “all risk” insurance for this Development. 

ARTICLE A.3 - CONTRACTOR’S INSURANCE AND BONDS 

A.3.1 Modifications to Paragraph A.3.1.1 - Certificates of Insurance 

A.3.1.1 At all locations, following the words “the Owner” add “and PHFA”. 
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